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Statement of Work 
Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011 

RFO number: [to be inserted] 

I. TITLE: Creating a Sustainable Communities Hot Report: a Web based Planning Tool for 
Sustainable Community Planning 

II. PERIOD OF PERFORMANCE: 

Phase I from Issuance to January 26, 2012 
Phase II from January 27, 2012 to February 20, 2012 

Ill. BACKGROUND: 

On June 16, 2009, the U.S. Department of Housing and Urban Development (HUD), U.S. 
Department of Transportation (DOT), and the U.S. Environmental Protection Agency (EPA) 
joined together to create the Partnership for Sustainable Communities to help communities 
nationwide improve access to affordable housing, increase transportation options, and lower 
transportation costs while protecting the environment. In order to help communities assess 
current conditions and measure progress towards these goals, the Partnership for Sustainable 
Communities (PSC) has proposed a set of performance measures that are tied to six livability 
principles. Furthermore, EPA is working to evaluate, test, and refine these measures based on 
data availability as well as relevance to decisions facing local community leaders. However, due 
to both resource constraints and a lack of technical capacity, many cities, towns, and regions 
across the U.S. remain challenged in their ability to utilize data to assess current conditions or 
measure progress towards sustainable community goals. 

IV. PURPOSE AND OBJECTIVE: 

This task order shall build off of EPA's continued work to make performance measurement, 
data, and software tools for sustainable community planning more attainable and effective in 
communities across the U.S. While an array of extremely sophisticated software tools for 
regional and community planning currently exists, reflecting years of development and practice 
experience, the PSC has made it a priority to expand the functionality and range of societal 
issues addressed through types of data available and the tools themselves. By making critical 
socioeconomic data and new applications more readily available, policy makers will have access 
to information critical to making informed decisions related to issues such as jobs-housing 
balance, household transportation burden, and fiscal health. 

Virtually every effort to expand the use of performance measures and/or deploy software tools 
in regional and local planning faces the challenge of resources, technical capacity and data 
limitations, especially in regard to socioeconomic data. In many cases, the relevant federal and 
local data are: 
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• Extremely expensive and difficult to access; 

• Not available in a format recognizable to software tools and web-based applications; 

• Static, outdated, lacking the proper cataloging or descriptive metadata; 

• Prone to inconsistent application and misalignment with other datasets; 

• In need of data processing that is beyond the capacity of most local governments. 

A vicious cycle results when only the wealthier jurisdictions can afford to adequately plan for 
their long range economic futures. When the less prosperous and/or rural areas don't have the 
resources or capacity to acquire the data or purchase and deploy the necessary planning tools 
to plan for the future, the national, regional, and local equity, income, and fiscal gap becomes 
even wider for many years to come. Realizing that many of these challenges are complex and 
will require a great deal of time and resources to solve, the HUD-DOT-EPA Partnership for 
Sustainable Communities is seeking contractor support as a first step in catalyzing and 
coordinating efforts toward development of low cost and easy-to-use planning software tools 
and more coherent data and accessible national data infrastructure. 

The primary product of this task order shall be a simple, easy to use, dynamic, and interactive 
website that presents a series of sustainable community measures and indicators for a selected 
geographic community of interest. The most obvious purpose of the website shall be to support 
individual, community, and regional -based efforts to promote development that is consistent 
with the Partnership livability principles. In addition, the Partnership for Sustainable 
Communities highly anticipates that the technical analysis, data needs assessment, and testing 
required to develop the website will also serve as a blueprint for addressing the broader 
challenges previously described. 

The website shall focus on a select group of 6-8 measures that can be calculated at the 
community scale using only national data (Socioeconomic, geospatial and transportation 
related,) resources such as the U.S. Census Bureau's American Community Survey (ACS) 
(primarily the 5-year ACS for block level data as well as the 1-year ACSL The Decennial Census, 
and Longitudinal Employer-Household Dynamics (LEHD). EPA has already identified a series of 
potential measures that could be implemented through this website (see Appendix A). 

The Partnership has identified an existing software platform upon which to develop such a web­
based planning tool for sustainable community planning capable of acquiring, compiling and 
visualizing rich socioeconomic and geospatial information in a variety of graphic and reporting 
formats. The U.S. Census Bureau's Data Web is a network of online data libraries functioning 
as a seamless unified virtual data warehouse that provides an infrastructure for intelligent 
browsing. The software and customizable website template are available for download from 
the census website at no charge and they include step-by-step instructions and tutorials for 
installation. 
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The DataWeb Framework includes: 

• Web services to provide easy access to the most current, publically available data 
from disparate locations across the internet using DataFerrett1 as its interface. 

• HotReports, a website builder for presenting DataWeb collections. 

• The ability to manipulate and visualize datasets in multiple websites at once, yet still 
maintained and dynamically updated as a single instance of the dataset. 

The main advantages of using the DataWeb are: (1) it is the most up-to-date data available, (2) 

it is dynamically updated via webservices, and (3) it is fed directly from the government agency 
where it is created and/or stored. For these and many other reasons, the HUD-DOT-EPA 
Partnership for Sustainable Communities requests that the contractor utilize the DataWeb, 
HotReports, Data FERREn, and related elements as the primary infrastructure and technical 
approach for developing and deploying a Sustainable Communities Hot Report. An example 
Hot Report that provides a reasonable approximate of the end product we seek can be found at 
http ://1 ehd .did .census.gov /led/ d atatools/hotreport. htm I. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 
The Contractor shall submit with their technical proposal a short written Quality Assurance 
Project Plan since this project generates environmental data. 

VI. TASKS AND DELIVERABLE$ 

The Task Order Contracting Officer Representative (TO COR) shall review all deliverables in 
draft form and provide revisions and/or comments to the contractor. The Contractor shall 
prepare the final deliverables incorporating the TO COR's comments. The Contractor shall 
provide the TO COR with both electronic and hard copy versions of all deliverables. 
Deliverables shall be submitted as Microsoft Word documents or in another format that can 
be easily edited by EPA. 

Contractor personnel shall at all times identify themselves as Contractor employees and 
shall not present themselves as EPA employees. Furthermore, they shall not represent the 
views of the U.S. Government, EPA, or its employees. In addition, the Contractor shall not 
engage in inherently governmental activities, including the actual determination of EPA 
policy and preparation of documents on EPA letterhead. 

Utilizing knowledge and experience in developing web-based databases and mapping 
applications, the Contractor shall be responsible for developing and deploying a Sustainable 
Communities Hot Report. This Hot Report shall be a web-based planning tool for 
sustainable community planning capable of acquiring, compiling and visualizing rich 
socioeconomic and geospatial information in a variety of graphic and reporting formats. 
The Sustainable Communities Hot Report shall present data, visualizations, and interpretive 

1 FERREn is an acronym for "Federal Electronic Research, Review, and Extraction & Tabulation Tool" and it 
enables users to locate, extract, download and/or perform limited on-line manipulations of statistical information 
drawn from a wide array of Federal data collections. 
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material to support communities in assessing baseline conditions as well as progress 
towards sustainable community goals. In addition, it shall emphasize multi-faceted views of 
conditions and trends using charts, interactive maps, tables and dynamic text. Topics shall 
include the economy, transportation, housing, and the environment. 

The Hot Report should be designed to be easily used by a broad audience while also 
addressing the information needs of local decision makers. For instance, some measures 
should emphasize issues and trends over which local and regional decision makers have at 
least some direct control (e.g., percent of new housing development near employment 
centers), while others emphasize broader outcomes that impact community livability (e.g., 
vehicle miles traveled (VMT) per capita or median household transportation costs). 
To the greatest extent possible, the Sustainable Communities Hot Report shall focus on 
measures that can be calculated at the sub-regional and community scale using only 
national data resources such as the U.S. Census Bureau's Five Year (as well as One Year) 
American Community Survey (ACS) for block level data, the Decennial Census, and where 
feasible, the Longitudinal Employer-Household Dynamics. The Census Bureau will provide 
guidance and assistance on which datasets are available at the appropriate geographic scale 
and on how to perform conversions between different geographies, Transit Analysis Zones 
(TAZ), Census Block and Census Tract, Zip Code and other geographic boundaries and scales. 

The contractor shall evaluate how the DataWeb can be most productively utilized to 
support the development of the Sustainable Communities Hot Report. As an initial 
requirement of this work, the contractor shall become familiar with steps necessary to 
perform the following basic tasks: 

• Developing a highly modular and interoperable web-based application utilizing the 
DataWeb, DataFerrett, and other applications and protocols to be provided by the 
U.S. Census; 

• Creating custom visualizations that use the web services query and extraction 
functionality of the DataWeb to call, retrieve, and manipulate data from DataWeb 
resources; 

• Integrating socio-economic, tabulations, maps, and line graphs utilizing various 
database manipulations, geocoding, and mapping operations of the DataFerrett; and 

• Accessing and extracting data from different data base structures and normalizing it 
into a standard stream of data (this shall require installation of the DataWeb 
software). 
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Phase I 

Task 1: Develop a proposed structure and content for a Sustainable Communities Hot Report 

(II.A.l, Qualitative Research, Quantitative Analysis, Modeling, and Database Management, 

Pages 9-12) 

The contractor shall be familiar with the draft Partnership for Sustainable Communities 
Performance Measures and similar metrics and indicators used in sustainability-focused 
planning efforts. The draft Partnership measures and other common sustainable community 
indicators used across the country (particularly those that can be derived from national 
datasets) shall be the focus of what is proposed under this task. This analysis shall examine the 
most appropriate readily available datasets that correspond with the performance measures 
identified by the PSC Sustainable Communities Performance Measures working group (see 
Appendix A). 

The contractor shall provide expert advice and guidance related to performance measures and 
indicators used for sustainability planning at a community and regional scale, including 
measures, metrics, and indicators associated with regional/community vision plans, integrated 
plans, sustainable community strategies, or other scenario-based planning efforts. The 
contractor shall consult with the TO COR to prioritize a select number of between 6-8 measures 
for inclusion, to evaluate user needs, and determine how the Sustainable Communities Hot 
Report could be structured to most effectively support community-based efforts to promote 
development that is consistent with the Partnership livability principles. 

As part of this task, the Contractor shall gather information, and gain an in-depth understanding 
of the structure, design, functions and capabilities of the DataWeb and DataFerrett. It is 
expected that the contractor shall gain the necessary knowledge and skills to perform the 
following: 

• Publishing metadata to the DataWeb network; 

• Utilizing the DataFerrett to create data integrations, tabulations, maps, and line graphs; 

• Installing DataWeb software on a test site so that it can access statistical databases; 

• Authoring HotReports to create dashboards for Sustainable Community Development; 

• Understanding the unique DataWeb metadata and data formatting requirements; 

Much of this shall be accomplished using the online DataFerrett Tutorials available at: 
http:/ I dataferrett.census.gov /support/Data FerrettTutoria 1/index. htm I 

Once the contractor has acquired the necessary knowledge and skills they shall meet onsite at 
the U.S. Census Bureau with the Census Team. While on-site, the Contractor shall further 
evaluate the capabilities and available data collections within the Census DataWeb framework 
that could support the Sustainable Communities Hot Report. In particular, the contractor shall 
review technical documentation and meet with Census Bureau staff members to better 
understand how the existing DataWeb framework and data collections can be used to fulfill the 
general website functionality and design criteria identified through contractor discussions with 
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the TO COR. Drawing on previous experience in designing modular web based database 
applications the contractor shall gain a thorough understanding of the unique data format and 
metadata requirements necessary for data to be dynamically fed into the DataWeb and to 
perform web services queries. The contractor shall also gain an in-depth understanding of the 
database structure and various front end and back end elements of the Community Economic 
Development Hot Report (http://lehd.did.census.gov/led/datatools/hotreport.htmiL including 
the existing capabilities to create custom charts, measures, maps, images and narrative 
descriptions. The contractor shall then incorporate these elements and attributes into the initial 
design of the user interface for a Sustainable Communities Hot Report with content, database 
structure, and underlying web architecture that is more specifically aimed at addressing 
sustainable community indicators, principles and strategies. Portions of the site visit shall 
include working sessions between the Contractor, Census, and others. The Census site visit 
shall likely be one to two days in length. Dates for the site visit shall be identified in 
consultation with EPA, the Contractor and the Census Bureau. 

The results of the site visit and related analysis shall be delivered in the form of a 6-10 page 
draft memo describing the proposed variables and overall structure of the Sustainable 
Communities Hot Report-based tool to include the following: 

• Website design, structure, and underlying web architecture; 

• Capabilities and available data collections within the Census DataWeb framework; 

• Proposed datasets, their source, and how they will be fed into the HotReport; 

The initial design schematic shall include all the necessary design elements, including a basic set 

of indicators, visualizations and illustrations, database structure and data sources that shall be 

the primary content of the Hot Report tool. As part of the memo, the Contractor shall also: 

• Create a table summarizing each of the performance measures/indicators that are 

proposed for inclusion and a data visualization approach for each; 

• Research previous efforts aimed at enhancing the usability of the Hot Report and 

DataFerrett interfaces such as this: http://www.bls.gov/osmr/pdf/st000200.pdf; and 

• Include a detailed project schedule, including milestones, deliverables, roles and 
responsibilities. 

The Contractor shall participate in no fewer than 3 conference calls (each approximately two 
hours in length) with the TO COR and, when appropriate, the Census Team prior to the visit to 
the U.S. Census. The purpose of the first call shall be to kick-off the project and discuss a basic 
process for prioritizing measures for inclusion, evaluating user needs, and defining an overall 
structure for the Sustainable Communities Hot Report; select a site visit date; discuss the goals 
and schedule of the site visit; and identify data needs. The second call shall include the 
Contractor, TO COR and Census Team and shall focus on finalizing the schedule and logistics for 
the Census visit. The third call shall serve as a debrief following the site visit. The TO COR shall 
schedule these calls. 
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Phase I 
Task 2: Develop a prototype version of the Sustainable Communities Hot Report 
(II.A.1, Qualitative Research, Quantitative Analysis, Modeling, and Database Management, 
Pages 9-12) 

Based on the findings, recommendations, design specifications, and data resources from Task 1, 
and utilizing their extensive scalable and maintainable software development skills, the 
Contractor shall develop a working prototype/"beta test" version of the Sustainable 
Communities Hot Report with the following features and functionality: 

• It should allow the user to easily identify and select a geographic area of interest- single 
municipality, county, or a metropolitan statistical area; 

• After the user selects the geographic area of interest, the website should present a 
dynamic and interactive report that visualizes and explains key performance measures 
relevant to the six Partnership Livability Principles. Whenever possible, measures 
should be presented in a way that shows trends over time and/or space in order to 
enable the user to interpret progress towards meeting community goals; 

• It should provide easily accessible explanatory text to assist the user with interpreting 
the meaning and significance of each measure; 

• It should allow for report customization so users are able to select, measure and 
visualize a variety of socioeconomic and geospatial data. 

As with all Hot Reports, the data shall be maintained and updated by the collecting agency, 
utilizing the existing functionality and protocols of the DataWeb. This dynamic report shall 
automatically pull the most recent data release so that the information presented shall 
continue to remain current. In developing the working prototype the contractor shall draw on 
their extensive background in sustainable community planning and performance measurement 
and consider a range of factors related to the intended use cases and intended users. 

In order to most effectively support regional and community-based efforts, the Sustainable 
Communities Hot Report should focus on information that serves to both track trends related 
to sustainable community development as well as to identify specific locations at the regional, 
community and neighborhood scales where opportunities for making progress on one or more 
indicators exist. The design of the Sustainable Communities Hot Report for these different "use 
cases" should emphasize content and structure that is easy for a wide range of users- from 
technically oriented planning staff to public users with limited technical background but who 
are interested in sustainable community planning. 
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In particular, the front-end or user interface should, at a minimum, include easy-to-use 

functions that allow the user to select the following: 

• User for selecting between regional user, county user, or community user. 

• Location for selecting the study location from either a multi-tiered (state, county, 
block/zip code) pull-down list or from a GIS -based map interface. 

• Output for selecting between either (a) tabular reports on baseline conditions and 

aggregate trends or graphical image displays with mapping/spatial illustration. 

A draft working prototype of the Sustainable Communities Hot Report shall be delivered to the 

TO COR within 20 calendar days of submitting the final task 1 memo. The TO COR shall test 

review the draft working prototype of the Sustainable Communities Hot Report and provide 

comments to the contractor within 14 calendar days after posting/receipt of the draft working 

prototype of the Sustainable Communities Hot Report. The Contractor shall modify/revise the 

draft working prototype and submit to the TO COR a working prototype of the modified 

Sustainable Communities Hot Report within 14 calendar days of receiving EPA comments. 

Phase I 

Task 3: Guidance, technical support, and testing of the beta Sustainable Communities Hot 

Report (II B. Technical Assistance, Page 17) 

As part of this task, the contractor shall develop materials for, and deliver, a webinar for an 
audience of 8 potential users, practitioners, decision-makers and other representatives from 
within the community/regional planning field. The webinar shall be designed to: 

• Provide technical support on sustainable community indicators and measures; 

• Demonstrate the functionality and capabilities of the beta Sustainable Communities Hot 
Report; 

• Provide an opportunity for the audience to request guidance or offer any unsolicited 
initial suggestions or feedback on the effectiveness and usability of the tool. 

The webinar also serve as the orientation session for the 30 day beta review phase. As part of 
this task, the Contractor shall prepare a draft agenda to be delivered to TO COR no less than 14 
days prior to the webinar. The Contractor shall participate in one conference call with the TO 
COR prior to the webinar (approximately two hours in length). The purpose of the call shall be 
to identify a list of beta testers to include in the webinar and beta testing process and to review 
the schedule and logistics for the webinar and the review period. The TO COR shall schedule 
these calls. At the conclusion of the review period, the contractor shall conduct a final 
conference call with the beta review group and allow members of the user group to ask any 
questions or share their thoughts on the effectiveness usability of the tool. 
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Beta Test/Next Steps Memos and Product Review Report 
As part of this task, the Contractor shall deliver individual Beta Test/Next Steps Memos (3-4 
pages in length) for each of the 8 members of the testing group within 14 days of completing 
the final conference calls with the 8 members of the testing group. Each Beta Test /Next Step 
Memo shall include a brief summary of all feedback and lessons learned suggestions for 
additional data or functions, copies of all materials distributed and a set of options on how to 
address any sustainable community related issues raised during the testing phase. The 
Contractor shall also prepare a draft Product Review Report (6-8 pages), summarizing the Beta 
Test /Next Steps Memos and describing the additional recommended modifications to the draft 
Sustainable Communities Hot Report. The TO COR shall provide comments on the first drafts of 
the 8 Beta Test/Next Steps Memos and the Product Review Report within 14 calendar days. 
Upon receipt of the comments on the first drafts of the 8 Beta Test/Next Steps Memos and the 
Product Review Report, the Contractor shall deliver the final drafts of the 8 Test Report/Next 
Steps Memos and the Product Review Report. 

Phase I 
Task 4: Posting an Initial Live version of the Sustainable Communities Hot Report on the 
Partnership for Sustainable Communities website (II.A.1, Qualitative Research, Quantitative 
Analysis, Modeling, and Database Management, Pages 9-12) 

Based on lessons learned from the Beta review stage, the contents of the Product Review 
Report, and feedback from the TO COR, the contractor shall produce and post on either the 
Partnership for Sustainable Communities website (http://www.sustainablecommunities.gov/) 
or the EPA website at http://www.epa.gov, a live version of the Sustainable Communities Hot 
Report within 20 calendar days after submitting the final drafts of the 8 Test Report/Next Steps 
Memos and the Product Review Report. As part of this task, the contractor shall also develop 
and post a Developer Resources Page that includes URLs to access other relevant data as 
directed by the TO COR. All datasets listed on the Developer Resources Page shall include 
descriptions of the actual data sources, the exact name of the originating Federal Program from 
which the data originated, limitations on their use, variance, and any other pertinent 
information. The TO COR shall provide the correct URL and formatting requirements for 
posting the Sustainable Communities Hot Report. The TO COR shall provide comments and 
identify any technical issue related to the live Sustainable Communities Hot Report within 30 
calendar days of posting. 
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Phase II 
Task 5: Posting of Final Version of the Sustainable Communities Hot Report 
(II.A.1, Qualitative Research, Quantitative Analysis, Modeling, and Database Management, 
Pages 9-12) 

During the 60 day live Troubleshooting Period after initial posting, the contractor monitor the 
operation and activity of the Sustainable Communities Hot Report on a biweekly basis and 
resolve any problems that should arise. A Final Report (2-3 pages) summarizing any corrective 
actions taken and recommendations for additional modifications shall be submitted to the TO 
COR within 14 days after the Live Troubleshooting Period has closed. 

The TO COR shall review the Final Report and deliver comments and any additional 
modifications to the Sustainable Communities Hot Report and Developer Resources Page to the 
contractor within 14 calendar days after receipt of the report. The Contractor shall 
modify/revise the draft working prototype of the Sustainable Communities Hot Report and 
submit to the TO COR a working prototype of the modified Sustainable Communities Hot 
Report within 14 calendar days of receiving EPA comments. A Final Version of the Sustainable 
Communities Hot Report and Developer Resources Page shall be posted within thirty business 
days of receipt of the comments from the TO COR incorporating any technical or content­
related modifications. 
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SCHEDULE FOR DELIVERABLES: (to be completed) 
The contractor shall provide the following specific deliverables to the EPA TO COR: 

DELIVERABLE FORM AND QUANTITY SCHEDULE 

Participation in Conference 4, (estimated 2 hours Late August- September, 2011 
Task 1: Calls per call) • Call 1 & 2 prior to Census visit; 

• Call# 3 post Census visit 

Task 1: Participation in Census Visit 1 visit, 2 days in length September, 2011 

Task 1: Memo 1 memo, 6-10 pages, MS September, 2011 
Word • First draft of memo within 14 calendar days 

after debrief call; 

• Final memo, within 14 calendar days of receipt 
of EPA comments on initial draft. 

Task 2: Participate in Call 1 call, 2 hours in length October , 2011 

Task 1: Working prototype of the October, 2011 
Sustainable Communities • Draft working prototype delivered to the TOPO 
Hot Report within 25 business days of submitting the final 

task 1 memo. 

• TOPO shall provide comments to the contractor 
within 14 calendar days after posting/receipt of 
the draft working prototype of the Sustainable 
Communities Hot Report. 

• Modifications to working prototype within 14 
calendar days of receiving TOPO comments. 

Task 3: Participate in pre- webinar 1 call, each approximately October, 2011 
conference calls two hours in length. 

Task 3: Develop materials for and November, 2011 
undertake to deliver a • Contractor shall prepare a draft agenda 14 days 
webinar. prior to the webinar. 

Task 3: Review and testing period 20 business days 

Task 3: Next Steps Memos and 8 memos 3-4 pages 1 report, November 2011 
Product Review Report 6-12 pages, MS Word • Drafts of memos and report within 20 calendar 

days of webinar; 

• Revised Drafts within seven days of EPA 
comments; 

• Final drafts within 14 calendar days of EPA 
delivery of final edits. 

Task 4: The Initial "Live" December 2011 
Sustainable Communities • Initial Live Final Sustainable Communities Hot 
Hot Report on Federal Report within 30 calendar days of webinar. 
website. 

Task 5: Final Summary Memo and December 2011 
FINAL Live Sustainable • Final Summary Memo within 14 days after close 
Communities Hot Report on Live Troubleshooting Period 
Federal website. • FINAL website posted within 60 calendar days of 

posting calendar days of webinar. 
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Appendix A- DataWeb and relevant performance measures 
The following links provide information on the datasets that have the highest potential to be 
incorporated into the Sustainable Communities Hot Report with a fairly low level of effort and 
thus the initial focus of this particular task: 

• Community Economic Development HotReport Measures by County 

http://lehd.did.census.gov/led/datatools/doc/CED%20measures.pdf 

• LEHD Origin-Destination Employment Statistics Download 

http://lehd .did .census.gov /led/datatools/onthema p. php ?name= Down loadOTM Data 

• LEHD Origin-Destination Employment Statistics Dataset Structure 

http://lehd.did.census.gov/led/onthemap/OnTheMapDataTechDocS.O.pdf 

• Geographic Data in OnTheMap 

http://lehd .did .census.gov /led/datatools/onthema p. php ?na me=Geograph icData 

Information on individual datasets 
• LEHD's Quarterly Workforce Indicators (QWIL which links employer unemployment 

insurance filings and employee wage records to provide data on jobs created, 
separations, turnover, and average wages by industry, gender, and age of workers. The 
geography is limited to county and metro areas. 

• The American Housing Survey (AHSL primarily the 5 year ACS, also the 1 year ACS 
http://www.census.gov/hhes/www/housing/ahs/ahs.html) 

• The Decennial Census of Population and Housing 
http://www.census.gov /prod/www /a bs/ decennial/ 

• Business pattern data- County Business Patterns (CBPL Metro Business Patterns (MBPL 
ZIP Code Business Patterns (ZBP) at http://www.census.gov/econ/cbp/ 

• Local Area Unemployment Statistics (LAUS) 
http://www.bls.gov/lau/home.htm 

• Survey of Business Owners characteristics of businesses and business owners 
http://www.census.gov I econ/sbo/ 

• Occupational Employment Statistics http://www.bls.gov/oes/current/county links.htm 
• Census Transportation Planning Products (CTPP) 

http://www.fhwa.dot.gov/planning/census issues/ctpp/ 
• The Bureau of Labor Statistics Economy at a Glance- data for metropolitan areas 

http://www.bls.gov/eag/ 
• Additional modeled data and or visualizations from LEHD's On the Map- dynamic web­

based maps that show the relationship between where people live and where they 
work, by county, city and census tract and block. 
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List of measures that can be implemented with existing DataWeb-accessible data 

Measure Presentation Data source Appropriate Scales 
Commute mode share by year (SOV, Line graph, one 1990 & 2000 Region, municipality, 

Vl 
carpool, transit, bike, etc.) line per mode Census; ACS neighborhood 

Q) 
Median household transportation Line graph ACS Region, municipality, u 

0 
costs neighborhood ..r::. 

u 
c Distance traveled to work (by work Line graph, one OnTheMap; Region, municipality, 
0 

·.;::::; location) line per distance neighborhood rc ..... 
category ... 

0 
c.. %of population living in compact Line graph, Census; 5 yr Region, municipality, Vl 
c 
rc neighborhoods ACS ... 
t-

%of population living in mixed use Line graph Census; ACS; Region, municipality, 
neighborhood OnTheMap 
Number of homes affordable to Line graph ACS Region, municipality, 
moderate I low income households neighborhood 

> Percent of Households with Housing Line graph 5yr ACS, Region, municipality, 
:!::: 

Costs Greater than 35% of Income neighborhood ..c 
rc Number of affordable homes within Line chart 5 yr ACS; Region, municipality ""0 ... 
0 ~ mile of a major em pl. center OnTheMap; :±::: 
<( Percent of low income households Line graph 
bJ) 
c within X mile of major employment 
Vl 
:::J centers 0 

I Education attainment(% High Line chart 5 yr ACS; Region, municipality 
school graduates, %Bachelor OnTheMap; 
degree,% graduate degree, etc.) 
% unemployed Line graph (one 5 yr ACS Region, municipality, 

per category) neighborhood 
Poverty rate Line graph USA Counties Region, county 
Share of children living below Line graph 5 yr ACS Region, municipality, 
poverty line Decennial neighborhood 

Vl Concentration of poverty Line graph 5 yr ACS Region, municipality, 
Vl 
Q) neighborhood c 
Q) 

Minority segregation (dissimilarity Line graph 5 yr ACS Region, municipality, -~ 
:!::: 

index comparing a minority group to ..... 
Q) 
c.. majority racial/ethnic group) E 
0 Percentage of residents living in Line graph (one ACS Region, municipality, u 
-~ census tracts with high line per minority 
E concentration of poverty I minority group analyzed) 0 
c 

segregation 0 
u 

L.U Real median household income Line graph ACS Region, municipality, 
Real per capita income Line graph ACS Region, municipality, 

neighborhood 
Equitable economic development: Line graph in ACS Region, municipality, 
Job growth/loss by wage level (high, current year neighborhood 
medium, low) dollars 
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